

DIGITAL MARKETING PROPOSAL

Legacy on the Greens

THE ARMEN ZENNEDJIAN CLASSIC

Standard Terms

SOCIAL MEDIA REVISIONS

AGREEMENT INCLUDES ONE ROUND OF REVISIONS PER SOCIAL MEDIA CONTENT BATCH TO ENSURE BRAND ALIGNMENT AND CAMPAIGN ACCURACY.

HOSTING & INFRASTRUCTURE

ALL SYSTEMS ACTIVE THROUGH JUNE 22, 2026. DOMAIN RENEWAL OR SITE TRANSFER HANDLED SEPARATELY AFTER THE EVENT CONCLUSION.

SCOPE & ADDITIONS

ANY ADDITIONS OR FEATURE REQUESTS OUTSIDE THIS INITIAL AGREEMENT (INCLUDING WRAP-UP REPORTS OR POST-EVENT VIDEO EDITS) WILL BE QUOTED SEPARATELY AS INDIVIDUAL WORK ORDERS.

PREPARED FOR

Kiko / 909 Market Foundation

PREPARED BY

Ryan Stevens / Last Call Collective

DATE

March 10, 2026

Overview

Armen Z Classic

This proposal outlines a comprehensive digital marketing strategy for **Legacy on the Greens: The Armen Zennedjian Classic**. Our goal is to ensure a world-class digital presence that matches the prestige of the tournament while maximizing sponsor visibility, player registration, and foundation awareness.

"To honor a legacy and make a direct impact in our community."

Scope of Services

1. WEBSITE HOSTING & INFRASTRUCTURE

Reliable, high-performance hosting on modern infrastructure, ensuring the tournament site is always available and fast for participants and sponsors.

- Secure SSL certificates and daily backups.
- Direct technical support and server maintenance.
- Advanced caching for lightning-fast load times.

2. SEO & AI SEARCH OPTIMIZATION

Maximizing visibility across Google and modern AI search engines (ChatGPT, Perplexity, Claude) to drive organic interest and sponsorship inquiries.

- Keyword research and content optimization.
- Schema markup for event and organization data.
- Strategic link building and local SEO.

3. FULL WEBSITE MANAGEMENT

Regular updates to keep the site current with the latest tournament information, sponsors, and registration details.

- Dynamic updates for sponsors and partners.
- Content refreshes (announcements, venue updates).
- Performance and accessibility monitoring.

4. SOCIAL MEDIA STRATEGY

Cohesive brand presence across social platforms to engage the community and showcase the tournament's impact.

- Content calendar development.
- Engagement strategy for players and sponsors.
- Post-event highlight distribution.

Project Timeline

PHASE	ACTIVITY	TIMELINE
Phase 1	Infrastructure Setup & SEO Baseline	Weeks 1-2
Phase 2	Core Content & Global Optimization	Weeks 3-4
Phase 3	Ongoing Management & Campaign Support	Monthly

 Hosting & Infrastructure

High-performance edge hosting with SSL encryption, 99.9% uptime, and global CDN delivery for fast load speeds on all devices throughout the 3.5-month campaign.

SUPABASE PRO BACKEND

Enterprise-grade database and server infrastructure. Includes 8GB database, 100GB storage, and supports up to 100,000 monthly active users.

- Domain & DNS Management
- Automated Backups
- 250 GB Data Egress
- 24/7 Monitoring

Advanced SEO & AI Strategy

•

Generative Engine Optimization (GEO)

Structuring site data specifically for AI tools like ChatGPT, Perplexity, and Google Gemini to ensure the tournament surfaces in AI-driven searches.

•

Core SEO Implementation

Full on-page audit, meta-optimization, schema markup for events, and Google Search Console/Business Profile verification.

Website Management

Continuous technical and content maintenance to reflect the evolving nature of the tournament.

MAINTENANCE SCOPE

- Up to 8 update requests monthly
- Sponsor logo & detail updates
- Schedule & logistics refinement

PERFORMANCE

- Mobile optimization review
- Site speed monitoring
- Security patch management

Social Media Strategy

Instagram & Facebook

3–5 posts per week (50–70 total)

Custom graphics, hype content, sponsor spotlights, and registration CTAs.

Project Roadmap

PHASE	TIMELINE	DELIVERABLE
Kickoff	Week 1	SEO Audit & Infrastructure Live
Social Launch	Week 2	Campaign launch & content calendar

PHASE	TIMELINE	DELIVERABLE
Momentum	April & May	Sponsor spotlights & regular posting
Final Push	June 1-22	Urgency CTAs & Last Call coverage

Engagement Investment

SERVICE CATEGORY	INVESTMENT
Website Hosting — Premium (3.5 Months)	\$105
Supabase Pro Backend (3.5 Months)	\$88
SEO + AI Search Setup (One-time)	\$700
Website Updates & Maintenance (3.5 Months)	\$457
Social Media Management: FB/IG (3.5 Months)	\$1,150
Bundle Total	\$2,500

CHARITY TRANSPARENCY NOTICE

Standard market rate for this full scope of enterprise hosting, AI-SEO, and management ranges from **\$6,000 – \$9,500**. This proposal reflects a specific **charity / friend rate** on behalf of the **909 Market Foundation**.

Description Monthly Rate Digital Infrastructure Hosting & Maintenance \$500

Optimization Suite SEO & AI Search Visibility Included Management & Strategy

Updates & Social Support \$1,500 TOTAL MONTHLY INVESTMENT \$2,000

Next Steps

If you have any questions or would like to move forward, please let me know. We are excited about the opportunity to partner with the 909 Market Foundation and help make this tournament a resounding success.

Let's Make It Happen.

Ryan Stevens / Last Call Collective

www.lastcallcollective.com